

ADDENDUM NO. 3

STADIUM LIGHTING

LITTLE JOB #612-12353-01

DSA: A# 03-120336 File #56-H4

Adolfo Camarillo High School


4660 Mission Oaks Blvd.

Camarillo, CA 93012

September 29, 2020

LITTLE

1300 Dove Street, Suite 100
Newport Beach, CA 92660



Architect- Jay R. Tittle, C- 12955

1. PART 1 - GENERAL

- 1.1. The following revisions and/or clarifications shall be made to the Bidding Requirements and Contract Documents. Revise and amend the Documents for the above named project in accordance with this Addendum. The bid shall reflect these addendum changes and each bidder shall make reference in their bid to this addendum.
- 1.2. All Bidding Requirements and Contract Documents shall apply to this addendum as originally indicated in the applicable portions of the contract documents, unless otherwise modified by this addendum.
 - 1.2.1. Addendum No. 1 issued on August 07, 2020.
 - 1.2.2. Addendum No. 2 issued on September 16, 2020.
- 1.3. GENERAL CLARIFICATIONS
 - 1.3.1. Bid deadline: **11:00 AM on October 15, 2020.**

- 1.3.2.** Contractors to remove two (2) existing piers per Keynote A.31 and prep to install new piers for the two (2) new light poles to be supported on new foundations. Per Sheet AD1-MT2, the new piers are 3.5 ft diameter & 16'-0" embedment depth. The hole in the bleachers shown on the Demo Plan shall be 54 inches (42" + 6" + 6"). Contractors to add expansive filler joint between the cut holes and the new concrete piers. After the new foundation and poles are installed, Contractors shall patch and repair the surrounding surfaces to match the existing.

1.4. CHANGES TO PREVIOUS ADDENDA

- 1.4.1.** None.

2. PART 2 - PROJECT MANUAL

2.1. CHANGES TO BIDDING/CONTRACT REQUIREMENTS

- 2.1.1.** Document 00 11 16, Notice to Bidders - Modify as follows:

- 2.1.1.1.** Bids will be received electronically until **11:00 AM on October 15, 2020.**

END OF ADDENDUM NO. 3

Enclosures:

- a) None.